




घरपझोङ गाउँपालिका
गाउँ कार्यपालिकाको कार्यालय



पत्रसंख्या: २०७६/७७
चलानी नं.



गण्डकी प्रदेश, नेपाल

ठेक्काको म्याद थप सम्बन्धमा.

(प्रथम पटक प्रकाशित मिति: २०७७/०१/१६)

यस कार्यालयको मिति २०७६/१२/१२ को सुचना बमोजिम स्थगत गरिएका ठेक्काहरु मध्ये तपसिलमा उल्लेखित ठेक्काहरुको ठेक्का प्रकृया तपसिलका मितिबाट अघि बढाइने भएकोले सरोकारवाला सबैको जानकारीको लागि यो सुचना प्रकाशन गरिएको छ ।

तपसिल

सि.नं.	ठेक्का नं.	योजनाको नाम	वोल पत्र खरिद मिति र समय	वोलपत्र दर्ता मिति र समय	कैफियत
1.	GRMJ/NCB/W/13/076/77	Construction of Basic Health care Centre Building (type 2), Gharapjhong -1, Mustang	2077/01/28 17:00 hrs	2077/01/29 12:00 Hrs.(bid) 13:00 hrs. (open)	
2.	GRMJ/NCB/W/14/076/77	Construction of Basic Health care Centre Building (type 2), Gharapjhong -3, Mustang	2077/01/28 17:00 hrs	2077/01/29 12:00 Hrs.(bid) 13:00 hrs. (open)	
3.	GRMJ/NCB/W/15/076/77	Construction of Underground Electrification work at Marpha Village, Gharapjhong -2	2077/01/28 17:00 hrs	2077/01/29 12:00 Hrs.(bid) 13:00 hrs. (open)	

प्रमुख प्रशासकीय अधिकृत